

NATIONAL DEVELOPMENT COMPANY

BID BULLETIN NO. 2

**Re: Postponement of Bidding Activities relative to
Site Development Works for the NDC Industrial Estate Project
Brgy. Langkaan, Dasmariñas, Cavite**


Project Reference No. BAC19-01-004

All prospective bidders are hereby informed that due to the extension of the Enhanced Community Quarantine (ECQ) in Luzon, all bidding activities relative to the above project are **postponed**.

In this regard, new bidding schedule will be posted after the lifting of ECQ.

For further inquiries, you may coordinate with our Bids and Awards Committee Secretariat at 0995-138-0595.

This **BID BULLETIN No. 2** is issued 8th of April, 2020. For guidance and information of all concerned.



SGD. SATURNINO H. MEJIA
Chairperson
Bids and Awards Committee